

**MT. SAN JACINTO COMMUNITY COLLEGE DISTRICT**  
**ADDENDUM NO. 2**  
**BID NO.2020-019**  
**CONSTRUCTION DSA INSPECTION SERVICES FOR MVC STADIUM**

June 1, 2020

Owner:

Mt. San Jacinto Community College District

1499 N. State Street

San Jacinto, CA 92583

Addendum No. 2

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON PROPOSAL WHEN SUBMITTED

## QUESTIONS

Q1. Page 20 under 10.4 Billing Rates “All rates must include any escalation anticipated” Please clarify if we are to include such into one rate or provide the escalation cost fee and date of implementing. Example – “Predetermined Wage increase” determined by the DIR?

A1. The District will follow stipulations that are called out or determined from the DIR in regards to wage rates.

Addendum No. 2